STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 12

NUMBER OF BI DDERS 6
Bl D RANK

12/ 13/ 06
06- 0A8804

06- KER-99-L0.7/2.7

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

HB1

BI D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

IN KERN COUNTY NEAR METTLER FROM
ROUTE 99 AND 5 SEPARATI ON TO ROUTE

99 AND 166 SEPARATI ON

CONSTRUCT MEDI AN BARRI ER

Bl D TOTAL

1, 635, 058. 00

1,695, 717. 60

1, 855, 558. 00

1, 916, 213. 22

1, 968, 196. 10

1, 980, 985. 00

Bl D245
PACE 1
12/ 14/ 06
CONTRACT CODE 'C '
41 CONTRACT | TEMS

FEDERAL AlD ACST- P099- (508) E
PHG- P099- (508) E

0. 0%
2,313, 000 TOTAL NUMBER OF WORKI NG DAYS 60
1,986, 885. 00 AMOUNT UNDER 351, 827. 00 PERCENT UNDER EST 17.71
Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
2 MODERN ALLOYS | NC 714 893- 0551
00652040
11172 WESTERN AVENUE FAX 714 895-9924
STANTON CA 90680
4 JOHN MADONNA CONSTRUCTI ON 805 543-7751
COVPANY | NC 00358030
P O BOX 5310 FAX 805 543-7754
SAN LU S OBl SPO CA 93403
3 CORAL CONSTRUCTI ON COVPANY 503 682-2252
00332441
P O BOX 347 FAX 503 682-0110
W LSONVI LLE OR 97070
6 BUSH ENG NEERI NG | NC 559 584-1575
00888139
P O BOX 1323 FAX 559 584-1591
HANFORD CA 93232
5 C AND W CONSTRUCTI ON 805 642- 0204
SPECI ALTI ES | NC 00256795
2419 PALMA DRI VE FAX 805 642-5141
VENTURA CA 93003
1 HI GHLAND CONSTRUCTI ON | NC 714 538-5156

133 N PI XLEY STREET
ORANGE CA 92868

FAX

00743775
714 538-5157



06- 0A8804 Bl D245

06- KER- 99- L SUMMARY OF REMAI NI NG BI DDERS PAGE 2

12/ 13/ 06 12/ 14/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GRI FFI TH COVPANY ASPHALT CONCRETE AND SHOULDER RUMBLE STRI P ( PORTI ON)

BAKERSFI ELD CA
GRI FFI TH COVPANY ROADWAY EXCAVATI ON AND AGCREGATE BASE ( PORTI ON)
BAKERSFI ELD CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PORTI ON)
VI SALI A CA
PRG EROSI ON CONTRCL ( PORTI ON)
CORONA CA
SPECI ALTY MOW NG PRUNE EXI STI NG PLANTS ( PORTI ON)
FALLBROOK CA
SUPER SEAL AND STRI PI NG STRI PI NG AND PAVEMENT MARKI NG ( PORTI ON)
FI LLMORE CA
TRl STEEL REI NFORCI NG STEEL ( PORTI ON)

BAKERSFI ELD CA



06- 0A8804 Bl D245

06- KER- 99- L SUMMARY OF REMAI NI NG BI DDERS PAGE 3

12/ 13/ 06 12/ 14/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALLANTE FENCE VETAL BEAM GUARD RAI L
FRESNO CA
SPECI ALTY MOW NG OLEANDER PRUNI NG AND REMOVAL
FALLBROOK CA
VANGUARD CONSTRUCTI ON CONCRETE BARRI ER
OAKLAND CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 GRI FFI TH COVPANY EXCAVATI ON, GRADI NG AND PAVI NG ( PARTI AL)
BAKERSFI ELD CA
J AND M LAND RESTCORATI ON ERCSI ON CONTRCL ( PARTI AL)
BAKERSFI ELD CA
K R C SAFETY COVPANY | NC TRAFFI C CONTROL ( PARTI AL)
VI SALI A CA
SPECI ALTY MOW NG SERVI CE CLEARI NG ( PARTI AL)
FALLBROOK CA
SUDHAKAR COVPANY STRI PI NG

WEST COVI NA CA

VANGUARD CONSTRUCTI ON CONCRETE BARRI ER
OAKLAND CA



06- 0A8804 Bl D245

06- KER- 99- L UMMARY OF REMAI NI NG BI DDERS PAGE 4

12/ 13/ 06 12/ 14/ 06

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ALLANTE FENCE THRI E BEAM AND SURVEY MONUMENT
FRESNO CA
BONEN ENG NEERI NG CLEARI NG AND GRUBBI NG ( PARTI AL)
FRESNO CA
DI VERSI FI ED CONCRETE CUTTI NG SHOULDER RUMBLE STRI P
SPARKS NV
ED SAFETY SERVI CES | NC TRAFFI C CONTROL
LODI CA
NI TTA EROSI ON CONTROL ERCSI ON CONTROL
LOOM S CA
SAFETY STRI PI NG STRI PI NG
GOSHEN CA
VANGUARD CONSTRUCTI ON BARRI ER RAI L
OAKLAND CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 GRANI TE CONSTRUCTI ON' COVPANY | TEMS 24 THRU 30

CONTI NUED

BAKERSFI ELD CA

GRI FFI TH COVPANY
BAKERSFI ELD CA

I TEM5 12 AND 20 THRU 22

J AND M LAND RESTORATI ON | NC I TEMS 15 THRU 19

BAKERSFI ELD CA
ON NEXT PAGE



06- 0A8804 Bl D245

06- KER- 99- L SUMMARY OF REMAI NI NG BI DDERS PAGE 5
12/ 13/ 06 12/ 14/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 R E SERRANO | NC ITEMS 3, 7, 23, 36 THRU 38 AND 41 ( PORTI ON)
MARTI NEZ CA
STATEW DE SAFETY AND SI GNS | NC | TEMS 6 THRU 8 (PORTI ON)
NI POMO CA
SUPER SEAL AND STRI PE | TEM5 39 THRU 40
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APEX FENCE CO BEAM BARRI ER ( PARTI AL)

REDDI NG CA



06- 0A8804 Bl D245

06- KER- 99- L CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
12/ 13/ 06 12/ 14/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 530. 00 1, 530. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 14, 189. 00 14, 189. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 6, 300. 00 6, 300. 00
4 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 1 835. 00 835. 00
5 074041 STREET SWEEPI NG LS LUMP SUM 18, 500. 00 18, 500. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 650. 00 3, 650. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 169, 100. 00 169, 100. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 17, 500. 00 17, 500. 00
9 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 250 40. 00 10, 000. 00
10 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 2 2, 850. 00 5, 700. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 36, 000. 00 36, 000. 00
12 190101 ROADWAY EXCAVATI ON VB 700 88. 00 61, 600. 00
13 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 3, 060. 00 3, 060. 00
14 194001 DI TCH EXCAVATI ON VB 39 160. 00 6, 240. 00
15 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 0.2 2, 650. 00 530. 00
16 (S) 203014 FI BER ( EROSI ON CONTROL) KG 50 63. 00 3, 150. 00
17 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 1 930. 00 930. 00
18 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 8 135. 00 1, 080. 00
19 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 10 169. 00 1, 690. 00
20 260201 CLASS 2 AGGREGATE BASE VB 220 144.00 31, 680. 00
21 390102 ASPHALT CONCRETE ( TYPE A) TONN 1,110 80. 50 89, 355. 00
22 394054 SHOULDER RUMBLE STRI P STA 3 1, 935. 00 5, 805. 00
(AC, GROUND- I N | NDENTATI ONS)
23 401108 REPLACE CONCRETE PAVENMENT VB 36 1, 880. 00 67, 680. 00
(RAPI D STRENGTH CONCRETE)
24 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.4 4, 650. 00 15, 810. 00
25 510526 M NOR CONCRETE ( BACKFI LL) VB 5 755. 00 3, 775. 00
26 650075 600 MM RElI NFORCED CONCRETE PI PE M 120 210. 50 25, 260. 00
27 705224 600 MM CONCRETE FLARED END SECTI ON EA 1 1, 450. 00 1, 450. 00
28 721011 ROCK SLOPE PROTECTI ON VB 9 420. 00 3, 780. 00
(BACKI NG NO. 2, METHOD B)
29 729010 ROCK SLOPE PROTECTI ON FABRI C MR 24 40. 00 960. 00
30 010237 I NLET FRAME AND GRATE (TYPE 600 - 12X) EA 4 715. 00 2, 860. 00
31 810116 SURVEY MONUMENT ( TYPE D) EA 9 800. 00 7,200. 00
32 839303 SINGLE THRI E BEAM BARRI ER ( STEEL POST) M 8, 000 84. 15 673, 200. 00
33 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL POST) M 27 125. 00 3, 375. 00
34 839572 RETURN CAP (TYPE TA) EA 1 1. 00 1. 00



06- 0A8804 Bl D245

06- KER- 99- L CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
12/ 13/ 06 12/ 14/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 839582 END ANCHOR ASSEMBLY ( TYPE CA) EA 1 1, 005. 00 1, 005. 00
36 839701 CONCRETE BARRI ER ( TYPE 60) M 15 500. 00 7,500. 00
37 839703 CONCRETE BARRI ER ( TYPE 60C) M 410 272.00 111, 520. 00
38 839705 CONCRETE BARRI ER ( TYPE 60E) M 93 716. 00 66, 588. 00
39 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 310 8. 00 2,480. 00
40 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 24 35. 00 840. 00
41 999990 MOBI LI ZATI ON LS LUMP SUM 151, 350. 00 151, 350. 00

TOTAL 1, 635, 058. 00



| TEM
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06- 0A8804

06- KER- 99- L

12/ 13/ 06

5000.
170000.
30000.
7500.
2000.
36000.
98000.
2500.
7800.
460.
460.
4300.
73.

140.
35200.
122100.
2655.
42300.
8840.
4000.
46800.
3000.
1620.
360.
3600.
6750.
708000.
3267.
600.
3000.
27750.
125460.
79143.
2635.

SUMMARY

OF

REMA/

7500.
148251.
20000.
9750.
4000.
36000.
63000.
2500.
9750.
600.
500.
100.
600.
650.
30800.
99900.
3000.
72000.
10200.
10000.
90000.
4500.
5400.
2400.
6000.
9000.
800000.
4050.
125.
1600.
3975.
118900.
70680.
775.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

2,500. 00 2500
7, 500. 00 7500
7,500. 00 7500
7, 500. 00 7500
20, 000. 00 20000.
3, 000. 00 3000.
150, 000. 00 150000.
20, 000. 00 20000.
28.70 7175.
2, 000. 00 4000.
75, 000. 00 75000.
107. 00 74900.
2,500. 00 2500.
307. 00 11973.
8, 600. 00 1720.
10. 00 500.
3,572.00 3572.
19. 25 154.
15.55 155.
159. 00 34980.
100. 00 111000.
2,500. 00 7500.
2, 000. 00 72000.
8, 823. 52 29999.
625. 00 3125.
445. 00 53400.
750. 00 750.
350. 00 3150.
10. 00 240.
600. 00 2400.
812. 50 7312.
96. 225 769800.
131. 25 3543.
625. 00 625.
1, 500. 00 1500.
350. 00 5250.
350. 00 143500.
925. 00 86025.
13.75 4262.

Bl D245
PAGE 8
12/ 14/ 06
FI FTH
Bl D AMOUNT
3,424.00 3424
14,977. 11 14977
10, 700. 00 10700.
1,584. 44 1584.
19, 944. 24 19944.
4,168. 50 4168.
123, 328. 39 123328.
18, 900. 00 18900.
40. 79 10197.
3,625. 15 7250.
36, 000. 00 36000.
85. 06 59542.
5,477. 42 5477.
68. 60 2675.
2,531.05 506.
8.71 435.
80. 99 80.
50. 56 404.
40. 94 409.
144.99 31897.
83.79 93006.
1, 034. 69 3104.
4,226.50 152154.
786. 76 2674.
200. 00 1000.
70. 00 8400.
970. 00 970.
75. 00 675.
22.92 550.
642. 00 2568.
661. 58 5954.
100. 54 804320.
205. 37 5544,
92. 25 92.
2, 256. 88 2256.
807. 85 12117.
615. 25 252252.
1, 605. 00 149265.
7.88 2442.



06- 0A8804

06- KER- 99- L SUMMARY OF REMAINING BIDDERS
12/ 13/ 06

------------------------------- e EE e PP e e EPERERPERE
SECOND | THI RD | FOURTH |

Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT |

33.50 804. 00| 23.00 552. 00| 50. 00 1200. 00|

50, 000. 00 50000. 00| 180, 000. 00 180000. 00| 175, 000. 00 175000. 00|

1, 695, 717. 60 1, 855, 558. 00 1,916, 213. 22

Bl D245
PAGE 9
12/ 14/ 06

31. 25 750. 00
116, 193. 00 116193. 00

1, 968, 196. 10



| TEM
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06- 0A8804
06- KER- 99- L
12/ 13/ 06

21500.
215500.
18000.
37500.
900.
36000.
45500.
5000.
3900.
1500.
500.
3500.
160.
200.
38500.
166500.
10500.
100800.
13600.
12500.
72000.
1500.
6750.
1200.
3200.
4500.
704000.
5940.
250.
1700.
6000.
184500.
39525.
1550.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 10
12/ 14/ 06



06- 0A8804

06- KER- 99- L
12/ 13/ 06
SI XTH
Bl D AMOUNT
40. 00 960. 00
200, 000. 00 200000. 00
1, 980, 985. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 11
12/ 14/ 06



